QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN 2840-00-553-0998EQ
P/N .(99207) 5002T54P14
NOMEN .T-58 front Qil Jet

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing 5002T54P14 revision level “U” or latest revision and all details
and specifications referenced therein.

L. Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey may be required

Amoows

II._Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. CRITICAL CHARACTERISTICS:

Note 4: All holes shall be free of burrs and chips.

FLOW CHECK WIL MIL-F-70244 (TYPE II) CALIBRATING FLUIDAT
ROOM TEMPERATURE WITH 22.0 PSIG AT JET INLET AND ALL JETS
FLOWING / SEE TABLE (C8) AND K11)

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
Jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

I First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit MAY BE REQUIRED UPON COMPLETION OF
DIMENSIONAL INSPECTION
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements. '

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (8) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP code 0733.3 as

soon as the First Article Sample is available for dimensional inspection so that these
commands can contact NADEP



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from

the date of this contract

A TEAM Fi P JALITY NCE, ANDE&Z&E A
WITH P, N, P LPHIA CODE 0733.3 HALI.
WITNE. P N AT THE CONTI
P NT. N SHALL BE

ALL MANUFA NG D NTATION SHALL BE
REVIEWED..
Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are
to be borne by the contractor, including any and all costs for additional tests
following a disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.




C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or
the commencement of production of, the balance of the contract quantity is at the
sole risk of the contractor. Before First Article approval, the costs thereof shall not

be allocable to this contract for 1) progress payments, or 2) termination settiements

if the contract is terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.AND NAVICP/NADEP

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

‘A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)
copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.



B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST Form Approved

Public reporting burden for this collection of infc tion is esti dto average 110 hours pe response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and P g and lhe Hection of information. Send comments regarding this

burden estimate or any other aspect of this collection of informahon, Tuding suggestions for r red ng this burden , to Department of Defense, Washington
Headquarters Servicu, Directorste for Information Operations and Reports, 1215 Jefferson Davis nghway, Suite 1204, Arlington, VA 22202-4302, and to the

Office of Manag t and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of
these addressess. Send cornplmd form to the Government Issuing Contracting Officer of the Contract/PR No, listed in Block E.
A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEM/ATEM E. CONTRACT/PR F. CONTRACTOR
00-553-0998 / Front Oil jet
1. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
5| CERTIFICATION DATA / REPORTS
4. AUTHORITY (Data Acquisition| 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8 ESTIMATED -
DI-MISC-30678/T3 DSC Richmond
7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQ SUBMISSION
LT STATEMENT |AS REQ SEE BLOCK 16* b. COPIES
8. APP CODE REQ 11. ASOF DATE 13. DATETF Final
a. ADDRESSEE
SUBSEQUENT Draft

A ASREQ SEE BLOCK 16* Reg | Repro
PARA.10.1,10.2,10.2.1,102.2,10.2.4,10.5 APPLY DCMC/ACO 1/0

DCMC/QAR * 1/0
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) PCO *  [1/0
AND/OR PRODUCTION LOT SAMPLE. NADEP/NAVICP 270

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: (99207) 5002 T54P14

Certification of approved materials

Certification of approved material source(s)

Certification of Pressure test IAW Note 3 and AMS-2615

Certification of Flow Check IAW Note 7 /table located in drawing zone(s) C8 and K11

These certifications are required at First Article Testing , Production Lot Inspection, or
contract completion if testing is waived.

5/0
G. PREPARED BY H. DATE 1. APPROVED BY o J. DATE
Robert Hughes 23 Feb 2002  Robort Hughes 23 Feb 2002

DD Form 14231, JU N 90 Previouys editions are obsolete.
10071183 NIN 1112-1.F-010-5500



CONTRACT DA’(IZ‘A% REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR TH{S COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES,, GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
‘WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPOKRTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
00-553-0998
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
No- REQUEST FOR WAIVER

4. AUTHORITY (Data acquisition document  |5. CONTRACT REFERENCE
No.)
DI-CMAN-80640B

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER RICHMOND

7.DD 250 REQ | 9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a ADDRESSEE Draft Final
Reg |Repro

16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0

1.DATA ITEM 2. TITLE OF DATA ITEM
NO.

4 REQUEST FOR DEVIATION

3. SUBTITLE

4. AUTHORITY (Data acquisition document  {5. CONTRACT REFERENCE
No.)

DI-CMAN-80641B

6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER RICHMOND

7. DD 250 REQ | 9. DIST 10. FREQUENCY |{12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 170
PCO 1/0
15. TOTAL 3/0
G. PREPARED RBY H. DATE I APPROVED BY J. DATE
20{0;{ ?‘W 23 Feb 2002 2M 2@@ 23 Feb 2002




CONTRACT DA’(IZD%‘I‘IEIQUI)REMENTS LIST

tems

[ FUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION 13 ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,

SEARCHING EXISTING DATA SOURCES,, GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

FORM APPROVED
OMB NO. 0704-0188

2

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR. NO. F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE

NO.

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document |5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1, 10.2,10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY

* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC / OAR v 70

** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Q !
FAT/PLT. PCO 1/0

NADEP/NAVICP
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.

CERTIFICATION DATA REPORT

COMPLETE INSPECTION METHOD SHEETS

4. AUTHORITY (Data acquisition document |5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |{12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT

LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13.DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final

A ASREQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC/ ACO . 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR Py 170
** AT TIME OF CONTRACT COMPLETION.

PCO 1/0
NADEP/NAVICP
, 15. TOTAI
G. PREPARED BY H. DATE l I APPROVED BY J. DATE
%ﬁt ‘Z‘dqéed 23 FEB 2002 i M WW 23 FEB 2002




